
AWARDED

MRP-6059-18(073) / 305324301
FORREST COUNTY - Bridge Repair on Interstate 59 at U.S. Highway 49 in Hattiesburg
KEY, LLC
PO BOX 590
MADISON, MS  39130 $167,000.00

AWARDED

MP-3051-00(098) / 305272301 & 302
YAZOO & HOLMES COUNTIES - Overlay approximately 4 miles of US 51 from 
Yazoo/Madison County Line to End of Maintenance
LEHMAN-ROBERTS COMPANY
PO BOX 1603
MEMPHIS, TN  38101 $1,429,076.55

MP-3061-32(004) / 305289301
JEFFERSON COUNTY - Overlay approximately 4 miles of US 61 at the Fayette Bypass
W. E. BLAIN & SONS, INC.
PO BOX 1208
MOUNT OLIVE, MS  39119 $1,981,605.00

MP-5015-51(019) / 305282301
NEWTON COUNTY - Mill & Overlay approximately 3 miles of SR 15 South of Old SR 15 
to Neshoba County Line
DICKERSON & BOWEN, INC.
PO BOX 1008
BROOKHAVEN, MS  39602 $705,204.15

MP-5035-62(015) / 305281301
SCOTT COUNTY - Overlay approximately 13 miles of SR 35 From North of SR 21 to 
Leake County Line
DICKERSON & BOWEN, INC.
PO BOX 1008
BROOKHAVEN, MS  39602 $3,652,199.40

COMMISSION DISTRICT I

THE DIRECTOR ON AUGUST 5, 2014, RECEIVED BIDS AND AUTHORIZED AWARD ON THE PROJECT DIRECTLY 
BELOW.  ON AUGUST 12, 2014, THE COMMISSION RATIFIED THE DIRECTORS AUTHORIZATION OF SAID 
PROJECT.

COMMISSION DISTRICT II

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI

July 22, 2014

    , ,         
BELOW.  ON AUGUST 12, 2014, THE COMMISSION RATIFIED THE DIRECTORS AUTHORIZATION OF SAID 
PROJECTS.  



MP-5045-38(008) / 305288301
LAUDERDALE COUNTY - Striping approximately 12 miles of US 45 from Clarke County 
Line to SR 19
TRAFFIC CONTROL PRODUCTS COMPANY, INC.
PO BOX 820
BRANDON, MS  39043 $123,777.35

AWARDED

MP-6042-37(004) / 305291301
LAMAR COUNTY - Overlay approximately 6 miles of SR 42 from Jefferson Davis County 
Line to Mill Creek Bridge in Sumrall
WARREN PAVING, INC.
PO BOX 572
HATTIESBURG, MS 39403-0572 $1,347,691.00

MP-6049-18(021) / 305290301
FORREST COUNTY - Overlay approximately 5 miles of US 49 from Peps Point Road to 
Covington County Line
WARREN PAVING, INC.
PO BOX 572
HATTIESBURG, MS 39403-0572 $3,164,888.50

MP-6149-66(002) / 305292301
STONE COUNTY - Overlay approximately 4 miles of SR 149 from East Frontage Road 
Drive North to Junction Hwy 49/N Magnolia
HUEY STOCKSTILL, INC.
PO BOX 758
PICAYUNE, MS  39466 $1,143,561.75

MP-7024-57(002) / 305273301
PIKE COUNTY - Overlay approximately 4 miles of SR 24 between Pike County Line and I-
55
DICKERSON & BOWEN, INC.
PO BOX 1008
BROOKHAVEN, MS  39602 $840,865.60

MP-7532-16(005) / 305275301
COVINGTON COUNTY - Overlay SR 532 between Vester Pickering Rd. and US 84
W. E. BLAIN & SONS, INC.
PO BOX 1208
MOUNT OLIVE, MS  39119 $977,529.45

MP-7570-03(009) / 305274301
AMITE COUNTY - Widen & Overlay approximately 7 miles of SR 570 beginning at 
Junction SR 569 East to Tangipahoa River Bridge
DICKERSON & BOWEN, INC.
PO BOX 1008
BROOKHAVEN, MS  39602 $1,279,034.05

COMMISSION DISTRICT II



MP-7584-03(007) / 305147301
AMITE COUNTY - Overlay approximately 7 miles of SR 584 from Intersection of SR 568 
East to Pike County Line
DICKERSON & BOWEN, INC.
PO BOX 1008
BROOKHAVEN, MS  39602 $1,373,154.91

AWARDED 

MP-1008-09(009) / 305277301
CHICKASAW COUNTY - Mill and Overlay of approximately 10 miles of SR 8 from The 
Trace Regional Hospital Center to Long Creek
FALCON CONTRACTING COMPANY, INC.
PO BOX 5044
COLUMBUS, MS  39704 $1,829,537.25

MP-1009-78(004) / 305279301
WEBSTER COUNTY - Mill and Overlay SR 9 From the Choctaw County Line to SR 182
LEHMAN-ROBERTS COMPANY
PO BOX 1603
MEMPHIS, TN  38101 $837,423.34

MP-1336-58(009) / 305278301
PONTOTOC COUNTY - Mill and Overlay of approximately 9 miles of SR 336 from 
Coleman Road to SR 15
APAC - MISSISSIPPI, INC.
PO BOX 24508
JACKSON, MS  39225-4508 $2,336,022.00

MP-2315-00(075) / 305293301, 302, & 303
YALOBUSHA COUNTY - Overlay approximately 16 miles of SR 315 from SR 7 Bypass to 
SR 6 in Panola County
LEHMAN-ROBERTS COMPANY
PO BOX 1603
MEMPHIS, TN  38101 $3,683,867.23

$5,023,276.49

AWARDED

HSIP-0020-01(214), HSIP-0020-01(215), and HSIP-0020-02(086) / 106780301, 302, & 303
HINDS, RANKIN & LAUDERDALE COUNTIES - Installing Median Cable Barriers
SIMMONS EROSION CONTROL, INC.
PO BOX  206
LAKE, MS  39092 $4,159,513.90

COMMISSION DISTRICT III

THE COMMISSION ON JULY 22, 2014, RECEIVED BIDS ON THE PROJECTS BELOW.  ON AUGUST 12, 2014, 
THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW.  GRAND TOTAL FOR 
ALL DISTRICTS FOR FISCAL YEAR 2015 BROUGHT FORWARD:

COMMISSION DISTRICT I



MP-3000-00(099) / 305276301
DISTRICT 3 - Raised Pavement Marker Installation on various routes Districtwide
AKCA, INC.
4603 REECE ROAD
PLANT CITY, FL  33566 $134,800.00

MP-5011-38(008) / 305286301
LAUDERDALE COUNTY - Mill & Overlay approximately 4 miles of US 11 from Clark 
County Line to Savoy
APAC - MISSISSIPPI, INC.
PO BOX 24508
JACKSON, MS  39225-4508 $1,132,870.80

TOTAL AWARDED DISTRICT I $13,319,047.15
PREVIOUS TOTAL $4,302,215.23
TOTAL AWARDED DISTRICT I TO DATE $17,621,262.38

AWARDED

***NONE***

TOTAL AWARDED DISTRICT II (SAME DAY AWARDS) $10,126,725.26
TOTAL AWARDED DISTRICT II $10,293,725.26
PREVIOUS TOTAL $721,061.26
TOTAL AWARDED DISTRICT II TO DATE $11,014,786.52

AWARDED 

MP-2032-07(004) / 305154301
CALHOUN COUNTY - Widen & Overlay approximately 17 miles of SR 32 from SR 330 to 
Calhoun/Chickasaw County Line
LEHMAN-ROBERTS COMPANY
PO BOX 1603
MEMPHIS, TN  38101 $4,867,125.38

TOTAL AWARDED DISTRICT III $13,553,975.20
PREVIOUS TOTAL $0.00
TOTAL AWARDED DISTRICT III TO DATE $13,553,975.20

TOTAL AWARDED ALL DISTRICTS $37,166,747.61
TOTAL AWARDED TO DATE $42,190,024.10

COMMISSION DISTRICT III

COMMISSION DISTRICT II



WITHDRAWN, REJECTED, POSTPONED &/OR TO BE READVERTISED

BR-0002-08(018) / 106788301
ALCORN COUNTY - Maintenance Painting of Bridge No. 274.3 on US 45 near Kossuth

BR-0224-00(047) / 106791301
PERRY COUNTY - Maintenance Painting of Bridge No. 35.0 on SR 29 at Leaf River

MP-5145-52(001) / 305140301
NOXUBEE COUNTY - Overlay approimately 4 miles of SR 145 at Shuqualak Bypass

BY: MISSISSIPPI DEPARTMENT OF TRANSPORTATION
CONTRACT ADMINISTRATION DIVISION
Original Signed by Billy Owen, P.E.
Contract Administration Engineer
BILLY OWEN, P. E.
CONTRACT ADMINISTRATION ENGINEER
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